



**ADDENDUM #2**

To: All Planholders

Date: March 15, 2023

**RE: Legion Drive Reconstruction Project, TPF#HW2LP40020**

Description:

- 1) The contract time for substantial completion will be increased from 120 calendar days to 160 calendar days.
- 2) The contractor shall provide and install a new a Tensar TriAx Geogrid (TX7) on top of the subgrade preparation prior to placement of base course. The Tensar Geogrid shall be installed per the manufacturer's recommendations and installation procedures. This work will be considered incidental to the subgrade preparation item and no separate measurement or payment will be made for this work.

General:

- All bidders must acknowledge Addendum #2 on the Bid Form.
- All other requirements associated with the bidding of this project including the bid opening date and time will remain unchanged.

Miller Engineering Consultants, Inc.

 3/15/23  
Verlyn A. Miller, P.E.                      Date

