Debris Removal Services for Disaster Debris and Hazard Tree Removal

	Exhibit E - Cost Worksheet

	Item (A)
	Unit of Measure (B)
	Estimated Quantity (C)
	Rate (D)
	Extended Totals (E)=(CxD)

	MOBILIZATION
	
	
	
	

	Mobilization
	Lump Sum Total
	1
	-
	$ -

	TOTAL - MOBILIZATION
	$ -

	

	DEBRIS CLEARANCE
	
	
	
	

	Additional General Labor
	Hours
	140
	-
	$ -

	General Management
	Hours
	70
	-
	$ -

	Road Clearance Crew
1. Wheel Loader with operator, 2.5cy
2. Foreman with support vehicle and small equipment
3. Laborer with chainsaw
4. Laborers with hand tools (2)
	Hours
	210
	-
	$ -

	TOTAL - DEBRIS CLEARANCE
	$ -

	

	ELIGIBLE VEGETATIVE DEBRIS REMOVAL
Work consists of the collection and transportation of Eligible Vegetative Debris on the ROW to a City approved DDMS site or City Designated Final Disposal Site.
	
	
	
	

	0-30 miles
	CY
	115,000
	-
	$ -

	31-60 miles
	CY
	75,000
	-
	$ -

	60+ miles
	CY
	10,000
	-
	$ -

	TOTAL - VEGETATIVE DEBRIS
	$ -

	

	ELIGIBLE C&D DEBRIS REMOVAL
Work consists of the collection and transportation of Eligible C&D Debris on the ROW to a City approved DDMS site or City Designated Final Disposal Site.
	
	
	
	

	0-30 miles
	CY
	45,000
	-
	$ -

	31-60 miles
	CY
	45,000
	-
	$ -

	60+ miles
	CY
	10,000
	-
	$ -

	TOTAL - C&D DEBRIS
	$ -

	

	ELIGIBLE DEMOLITION, REMOVAL, TRANSPORT AND DISPOSAL OF NON-RACM STRUCTURES
Work consists of the decommissioning, demolition and disposal of Eligible Non-RACM Structures on public or private property and hauling the resulting debris to a City Designated Final Disposal Site.
	
	
	
	

	0-30 miles
	CY
	6,000
	-
	$ -

	31-60 miles
	CY
	3,000
	-
	$ -

	60+ miles
	CY
	1,000
	-
	$ -

	TOTAL - NON-RACM STRUCTURES
	$ -

	

	ELIGIBLE DEMOLITION, REMOVAL, TRANSPORT AND DISPOSAL OF RACM STRUCTURES
Work consists of the decommissioning, demolition and disposal of Eligible RACM Structures on public or private property and hauling the resulting debris to a City Designated Final Disposal Site.
	
	
	
	

	0-30 miles
	CY
	6,000
	-
	$ -

	31-60 miles
	CY
	3,000
	-
	$ -

	60+ miles
	CY
	1,000
	-
	$ -

	TOTAL - RACM STRUCTURES
	$ -

	

	DDMS SITE MANAGEMENT, OPERATIONS AND REDUCTION
Work consists of managing and operating DDMS sites and reducing eligible disaster debris through source separation, grinding, air curtain incineration, or controlled open burning. Contractor shall provide certified scales and/or debris site towers as requested by City.
	
	
	
	

	Grinding
	CY
	150,000
	-
	$ -

	Air Curtain Incinerators
	CY
	25,000
	-
	$ -

	Controlled Open Burning
	CY
	25,000
	-
	$ -

	TOTAL - DDMS MANAGEMENT & REDUCTION
	$ -

	

	HAUL-OUT OF REDUCED ELIGIBLE DEBRIS TO A CITY DESIGNATED FINAL DISPOSAL SITE
Work consists of loading and transporting reduced Eligible disaster related debris from a City approved DDMS site to a City Designated Final Disposal Site.
	
	
	
	

	0-30 miles
	CY
	25,000
	-
	$ -

	31-60 miles
	CY
	25,000
	-
	$ -

	60+ miles
	CY
	10,000
	-
	$ -

	TOTAL - HAUL-OUT
	$ -

	

	REMOVAL OF ELIGIBLE HAZARDOUS LEANING TREES AND HANGING LIMBS Work consists of cutting eligible hazardous trees or limbs and placing them on the safest possible location on the ROW for collection.

REMOVAL OF ELIGIBLE HAZARDOUS STUMPS Work consists of removing Eligible hazardous stumps and transporting resulting debris on the ROW to a City approved DDMS site or City Final Disposal Site. Contractor to backfill all stump holes.
	
	
	
	

	Hazardous Tree < 12" diameter
	Per Tree
	500
	-
	$ -

	Hazardous Tree 13" - 24" diameter
	Per Tree
	500
	-
	$ -

	Hazardous Tree 25" - 36" diameter
	Per Tree
	250
	-
	$ -

	Hazardous Tree 37" - 48" diameter
	Per Tree
	100
	-
	$ -

	Hazardous Tree > 49" diameter
	Per Tree
	25
	-
	$ -

	Hazardous Hanging Limb
	Per Tree
	1,000
	-
	$ -

	Hazardous Stump < 36" diameter
	Per Stump
	30
	-
	$ -

	Hazardous Stump 37" - 48 " diameter
	Per Stump
	15
	-
	$ -

	Hazardous Stump > 49" diameter
	Per Stump
	5
	-
	$ -

	TOTAL - TREES
	$ -

	

	SPECIALTY REMOVAL
	
	
	
	

	Waterway Debris Removal (canals, rivers, creeks, streams, ditches)
	CY
	1,000
	-
	$ -

	Sand, Silt, and Debris Removal from Detention/Retention Structures
	CY
	1,000
	-
	$ -

	Debris Removal from Subsurface Drainage Structures
	CY
	500
	-
	$ -

	Abandoned Vehicles
	Each
	50
	-
	$ -

	White Goods Removal - Non-Freon
	Each
	100
	-
	$ -

	White Goods Removal - with Freon Management
	Each
	100
	-
	$ -

	Electronic Waste
	Pound
	100
	-
	$ -

	Household Hazardous Waste (HHW)
	Pound
	100
	-
	$ -

	Infectious Waste
	Pound
	50
	-
	$ -

	Small Dead Animal Carcass - less than 100 lbs.
	Ton
	5
	-
	$ -

	Large Dead Animal Carcass - more than 101 lbs.
	Ton
	5
	-
	$ -

	TOTAL - SPECIALTY REMOVAL
	$ -

	

	TOTALS WORKSHEET:
	
	
	
	TOTAL COST

	Mobilization
	
	
	
	$ -

	Debris Clearance
	
	
	
	$ -

	Vegetative Debris
	
	
	
	$ -

	C&D Debris
	
	
	
	$ -

	Non-RACM Structures
	
	
	
	$ -

	RACM Structures
	
	
	
	$ -

	DDMS Management & Reduction
	
	
	
	$ -

	Haul-Out
	
	
	
	$ -

	Trees
	
	
	
	$ -

	Specialty Removal
	
	
	
	$ -

	TOTAL
	
	
	
	$ -



